SEEPZ SEZ AUTHORITY

Procurement of Works (Item-Rate)
(Using E- Procurement mode on Central Public Procurement Portal)

Request for Bids
for

Only Exterior cosmetic work of SDF-I Building (Phase-1) facing
towards the Mega CFC Site and ICH Building at SEEPZ-SEZ, MIDC
Central Road, Andheri East, Mumbai 400 096.

Tender Ref. No.: E-OPT-12/161/2023-EO

Date of Issue: 11" January 2023

ISSUING AUTHORITY:
Development Commissioner, SEEPZ-SEZ, Mumbai
Postal Address: SEEPZ SEZ, MIDC Central Road,
Andheri East, Mumbai 400096.

E-Mail: dcseepz-mah@nic.in
Helpline No.: 022-28290856
Landline: 022-28294728/29

(From 9:30 A.M. to 6:00 P.M.)
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KEY INFORMATION AT A GLANCE

SN | Item Description
1 Tender Ref. No. E-OPT-12/161/2023-EO
Only Exterior cosmetic work of SDF-I Building (Phase-I)
5 Tender Title facing towards the Mega CFC Site and IF:H Building a'F
SEEPZ-SEZ, MIDC Central Road, Andheri East, Mumbai
400 096.
) o Civil Repairs, Painting works including Cleaning & Disposal
3 Brief Description of debris at MCGM’s designated place.
Bidding Documents (Request for Bids and other supporting
documents, if any) can be downloaded from the following
4 Cost of Bidding Documents websites free of cost:
https://eprocure.gov.in/eprocure/app
http://seepz.gov.in/tender.aspx
Rs. 30,700/- in the form of a Fixed Deposit Receipt or a Bank
. . Guarantee from any scheduled bank or a Demand Draft raised
> Bid Security / EMD Amount in the name of SEEPZ-SEZ Authority Funds payable at
Mumbai before last date of submission of bids.
6 Date of Tender Publishing 11/01/2023
D ime till which .
, ;t‘;igf\f:;?; o oo sp | Date: 11/01/2023 to 20/01/2023 (Working days only)
PrysH = Time: 10:00 AM to 5:00 PM
premises are permissible
The pre-bid meeting shall be held online on 24/01/2023 at
. . 1700 Hrs. Webex meeting link is as follows:
8 r?]:feetiind time of the pre-bid https://seepz.webex.com/seepz/globalcallin.php?MTID=m37
g dfbec3d5f0b008fb3dc843a070f883
Passward :pre@1
Last date and time for
9 Submission of Bids 31/01/2023 up to 1200 hrs
1o | Date andtime of opening of 01/02/ 2023 at 1230 hrs
technical bids
1 Tenta-tlve date fo-r publication of 06/02/2023
technical evaluation results
12 T_entat_lve d_ate for opening of 08/02/ 2023
financial bids
13 Expected date of Award of 09/02/2023
Contract
Name: - Smt. Bridget Joe (Supervisory Custodian)
Help Desk No. Designation: - EA to DC
14 | (For e-Procurement) Email: - dcseepz-mah@nic.in

Landline: - 022 — 28294731/231
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Cell No.: - 8108110117 [Anil Kale: Primary Custodian]
9819390963 [Mayur Gadage: Secondary Custodian]
E-Procurement Helpdesk nos. (New Delhi)
0120-4200462,
0120-4001002,
0120-4001005

Link for accessing training
schedule regarding use of e-

15 https://eprocure.gov.in/cppp/trainingdisp
procurement portal by
consultants may be found at:
Authority to be contacted in case | Name: - Smt. Bridget Joe
16 of any clarification / request for | Designation: - EAto DC
entry permission for physical Email: - dcseepz-mah@nic.in
visit Landline: - 022 — 282947741274
KEY CONTRACT TERMS AT A GLANCE
1 Contract Type Item Rate Contract (as described in para 3.2.2 of the Manual
for Procurement of Works, 2023)
2 Estimated Contract Value Rs. 15,34,002/-
07 Working Days from the date issue of work order issue or
3 Date of Commencement the date on which the contractor is instructed to take
possession of the site whichever is later.
4 Project Completion Period 02 Calendar Months from Date of commencement.
5 Defect Liability Period 12 Mont_h (Twelve_ Months) from the date of work
completion as certified by the consultants.
Successful bidder shall deposit a performance security
amounting to 3% of the Contract Price in the form of a Fixed
Deposit Receipt or a Bank Guarantee from any scheduled bank
or a Demand Draft raised in the name of SEEPZ-SEZ
6 Performance Security Authority Funds payable at Mumbai. In case the bidder has
submitted the Bid Security in the form of a demand draft, the
amount shall be adjusted in the performance security to be
deposited. The performance security shall remain valid till 60
days after the completion of the defect liability period.
SEEPZ-SEZ Authority shall provide electric power supply at
7 Water and electricity required Single Location for entire tenure of the project. Electricity
for the Works Charges will be @ 0.25% of the project cost.
Contractor shall arrange water at their own cost.
Only up to 05 to 10 male labours shall be allowed to stay at
site during the execution of work. Contractor shall provide all
8 Labour Stay at Site labour with id-cards bearing all details. Contractor shall be

responsible for all arrangements for labour stay, food,
medical etc. at their own cost.
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DISCLAIMER

The information contained in this Bidding Documents (hereinafter referred to as "RFB") document
provided to the Contractors, by Development Commissioner, SEEPZ SEZ, Mumbai referred to as
Employer, or any of their employees or advisors, is provided to the Contractor(s) on the terms and
conditions set out in this RFB document and all other terms and conditions subject to which such
information is provided.

The purpose of this RFB document is to provide the Contractor(s) with information to assist in the
formulation of Bids. This RFB document does not purport to contain all the information each
Contractor may require.

This RFB document may not be appropriate for all persons, and it is not possible for SEEPZ, their
employees or advisors to consider the business/investment objectives, financial situation and
particular needs of each Contractor who reads or uses this RFB document. Each Contractor should
conduct its own investigations and analysis and should check the accuracy, reliability and
completeness of the information in this RFB document and where necessary obtain independent
advice from appropriate sources.

SEEPZ, its employees, other stakeholders or/and advisors make no representation or warranty and
shall incur no liability under any law, statute, rules, or regulations as to the accuracy, reliability or
completeness of the RFB document.

SEEPZ may, in its absolute discretion, but without being under any obligation to do so, update, amend
or supplement the information in this RFB document.

The issue of this RFB does not imply that SEEPZ is bound to appoint a Contractor, as the case may
be, for the Consultancy and SEEPZ reserves the right to reject all or any of the Applications without
assigning any reasons whatsoever.

The Contractor shall bear all its costs associated with or relating to the preparation and submission of
its Application including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by SEEPZ, or any other
costs incurred in connection with or relating to its Application.

All such costs and expenses will remain with the Contractor and SEEPZ shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by an Applicant in
preparation or submission of the Application, regardless of the conduct or outcome of the Evaluation
Process.
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Section 1 - Notice Inviting Bids

Bid Reference No.:E-OPT-12/161/2023-EQ Date: 11/01/2023

Tender Title: Only Exterior cosmetic work of SDF-I Building (Phase-I) facing towards the Mega
CFC Site and ICH Building at SEEPZ-SEZ, MIDC Central Road, Andheri East, Mumbai 400

096.

(V5]

The SEEPZ- SEZ Authority invites online Bids from eligible Contractors for the works of
Proposed Paver Block Rationalization, Footpath repairs, kerb stone work, Asphalt & Concrete
Road Repair, Road Signage, Markings and Painting Work of Main Road in Sector-IV situated
at SEEPZ-SEZ, Andheri East, Mumbai 400 096.

More details pertaining to the work may be seen under ‘Section 5 — Scope of Work and
Technical Specitications’.

The Bidding process shall be conducted in an online mode on the Central Public Procurement
Portal (CPPP) which is publicly accessible using the following web address:
hitps://eprocure.gov.in/eprocure/app. Contractors can download the Bidding Documents free
of cost from this portal,

In order to be considered for technical evaluation, bids must be accompanied by a bid security
(EMD) amounting to Rs.30,700/-. Permissible bid security instruments, beneficiary details,
exemption rules, and submission procedure are provided under ‘Section 1 — Instructions to
Bidders’.

Interested Contractors must register on the e-procurement portal and upload their technical
and financial Bids separately within the stipulated date and time i.e, 31/01/2023 up to 1200
Hrs. Bidders are required to upload scanned copy of bid security (EMD) as part of their
technical bid. The original copy of the bid security must be submitted physically at the office
of the Development Commissioner prior to the deadline for bid submission.

Detailed instructions regarding online submission of Bids may be seen under Annexure 1. In
case of any issues or queries related to the e-procurement portal, kindly send an email request
to deseepz-mah(@nic.in or contact on 022-28294731 /8108110117 (Shri. Anil Kale).

The Contractor is solely responsible for timely uploading of Bids on the e-procurement portal.
SEEPZ SEZ Authority shall not be liable for resolving any queries / issues raised on the last
day of bid submission.

Technical Bids shall be opened online on 01/02/2023 at 1230 hrs. Contractors can see the
tender opening status by logging on to the e-procurement portal using their registered IDs.
Financial Bids of only technically qualified Contractors shall be opened at a date which shall
be pre-disclosed on the e-procurement portal.

- SEEPZ SEZ Authority reserves the right to accept any or reject any or all of the Bids at any

time during the Bidding process.

Development Cominissioner
SEEPZ SEZ Authority
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1.

Section 2 - Instructions to Bidders (ITB)

Introduction

a)

b)

c)

This Section provides there levant information as well as instructions to assist
prospective Bidders in preparation and submission of bids. It also includes the mode and
procedure to be adopted by the Procuring Entity, being SEEPZ, SEZ Authority for
receipt and opening as well as scrutiny and evaluation of bids and subsequent placement
of award of contract.

Before preparing the bid and submitting the same to the Procuring Entity, being SEEPZ-
SEZ authority, the Bidder should read and examine all the terms & conditions,
instructions etc. contained in the Bidding Documents. Failure to provide required
information or to comply with the instructions incorporated in this Bidding Documents
may result in rejection of bids submitted by Bidders.

The successful Bidder will be expected to complete the performance of Services by the
Intended Completion Date as provided in the Bid Data Sheet.

Language of Bids

Bid submitted by the Bidder and all subsequent correspondences and documents relating to the
bid exchanged between the Bidder and the Procuring Entity, shall be written in English
language. However, the language of any printed literature furnished by the Bidder in
connection with its bid may be written in any other language, provided the same is
accompanied by a self-certified English translation and, for purposes of interpretation of the
bid, the English translation shall prevail.

Code of Integrity

a)

b)

The Procuring Entity and all officers or employees of the Procuring Entity being SEEPZ-
SEZ authority, whether involved in the procurement process or otherwise, or Bidders and
their representatives or Contractor participating in a procurement process or other
persons involved, directly or indirectly in any way in a procurement process shall
maintain an unimpeachable standard of integrity in accordance with the code of integrity
prescribed under GFR175.

In case of breach of the code of integrity by a Bidder or a prospective Bidder, the SEEPZ
Authority, after giving a reasonable opportunity of being heard, may take appropriate
measures including: -

i. Exclusion of the Bidder from the procurement process;
ii. Calling off of pre-contract negotiations and for feature or encashment of bid security;
iii. Forfeiture or encashment of any other security or bond relating to procurement;

iv. Recovery of payments made by the Procuring Entity along with interest there on at
bank rate;
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4.

v. cancellation of their levant contract and recovery of compensation for loss incurred
by the Procuring Entity;

vi. Debarment of the Bidder from participation in any future procurements of any
Procuring Entity for a period of up to three years.

Eligibility

a) This invitation to tender is open to all bidders eligible as described in the instructions to
bidders. SEEPZ employees, Committee members, Board members and their relatives
(Spouse or Children) are not eligible to participate in the tender. Bidders involved in
corrupt and fraudulent practices or debarred from participating in Public Procurement by
any state government or any procuring entity of the central government shall not be
eligible.

b) The general eligibility conditions applicable to all bidders are as follows:

i. Bidder shall be a natural person, private entity, government-owned entity or, any
combination of these having a formal intent and legal competency to enter into an
agreement or contract and are registered under respective Act and Jurisdiction in
India;

ii. Bidder shall have fulfilled his obligation to pay such of the tax payable to the Central
Government or the State Government or any local authority;

iii. Bidder shall not be insolvent, in receivership, bankrupt or being wound up, not have
its affairs administered by a court or a judicial officer, not have its business activities
suspended and must not be the subject of legal proceedings for any of the foregoing
reasons;

iv. Bidder shall not have, and their directors and officers not have, been convicted of any
criminal offence related to their professional conduct or the making of false
statements or misrepresentations as to their qualifications to enter into a procurement
contract within a period of three years preceding the commencement of the
procurement process, or not have been otherwise disqualified pursuant to debarment
proceedings;

v. Bidder shall not be presently debarred by any Procuring Entity under the State
Government, the Central Government, Autonomous body, Authority by whatever
name called under them.

c) The specific eligibility conditions, if any, shall be as prescribed under the Bid Data
Sheet.

d) Bidders shall submit a declaration regarding its eligibility vis-a-vis the entire criteria
mentioned under the instructions to bidders and the bid data sheet.

Qualifications

Bidders should substantially meet the qualification criteria as stipulated in the ‘Section 4 —
Qualification and Evaluation Criteria’. Bidders should fill and submit the Forms provided in
‘Section 6 - Bidding Forms’ to provide relevant information and documents in support of
fulfilment of Bidder’s qualification as part of its technical bid. Only technical qualified bidders
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shall be processed for valid financial bids (Two Envelope System).

6. e-Tendering Online Bid Submission Process

Thee-tender is available on CPPP portal, https://eprocure.gov.in/eprocure/app as mentioned in
the tender. The tenders duly filled in should be uploaded and submitted online on or before the
end date of submission. More details regarding the online bid submission process may be found
under Annexure-Il attached to this bidding document.

7. Contents of Bidding Documents

a)

a)

b)

The Bidding Documents include the following Sections, which should be read in
conjunction with any amendment issued in accordance with ITB.

» Section1l Notice Inviting Bids (NIB)

Section 2 Instructions to Bidders (ITB)

Section 3 Bid Data Sheet (BDS)

Section 4  Qualification and Evaluation Criteria
Section 5  Scope of Work and Technical Specifications
Section 6  Bidding Forms

Section 7 General Conditions of Contract (GCC)
Section 8  Special Conditions of Contract (SCC)

YV V. .V VYV V V VY V

Section9  Contract Forms
» Financial Bid Template in MS Excel format

Unless downloaded directly from the SEEPZ website (http://seepz.gov.in) or the e-
procurement portal (https://eprocure.gov.in/eprocure/app) or from any other source as may
be specified in the Bid Data Sheet, Procuring Entity shall not be responsible for the
correctness of the Bidding Documents, response store quests for clarification, the Minutes
of the Pre-bid meeting, if any, or Amendment(s) to the Bidding Documents in accordance
with ITB.

Bidders are expected to examine all instructions, forms, terms, and specifications in the
Bidding Documents and to furnish with its Bid all information or documentation as is
required by the Bidding Documents.

8. Clarification of Bidding Documents

a)

b)

A Bidder requiring any clarification of the Bidding Documents shall contact the SEEPZ,
SEZ authority in writing / email at the Procuring Entity’s address specified in the Bid
Data Sheet.

The Procuring Entity will respond in writing / email / through the e-procurement portal to
any request for clarification, provided that such request is received prior to the deadline
for submission of bids with in a period specified in the Bid Data Sheet. The Procuring
Entity shall also promptly publish brief description of the enquiry but without identifying
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c)

its source and its response at its website or on the e-procurement portal.

Should the clarification result in changes to the essential elements of the Bidding
Documents, the Procuring Entity shall amend the Bidding Documents following the
procedure given under ITB.

9. Pre-bid Meeting

a)

b)

In order to provide response to any doubt regarding Bidding Documents, or to clarify
issues, a pre-bid meeting may be scheduled, as specified in the Bid Data Sheet.

During the pre-bid meeting, the clarification sought by representative of prospective
Bidders shall be responded appropriately. However, they shall be asked to submit their
written request by close of office next day or by e-mail for electronic record thereof. The
Procuring Entity shall publish written response to such requests for clarifications, without
identifying its source. In case required, amendment(s), in terms of ITB below shall be
issued, which shall be binding on all prospective Bidders.

10. Amendments to Bidding Documents

a)

b)

d)

At any time prior to the deadline for submission of bids, the SEEPZ SEZ authority may,
for any reason deemed fit by it, amend or modify the Bidding Documents by issuing
Amendment(s)/corrigendum.

Such Amendment(s)/ corrigendum will be published on SEEPZ-SEZ authority’s website
or on the e-procurement portal and the same shall be binding on all prospective Bidders.

In order to give reasonable time to prospective Bidders to take necessary action in
preparing their bids, the Procuring Entity may, at its discretion, extend the deadline for
the submission of bids and other allied timeframes which may be linked with that
deadline.

Any Bidder who has downloaded the Bidding Documents should check the
Amendment(s), if any, issued on the SEEPZ SEZ authority website and on the e-
procurement portal. The Procuring Entity shall not be responsible in any manner if
prospective Bidders miss any Amendment(s) published on Procuring Entity’s website or
on the e-procurement portal.

11. Documents Comprising Bid

a) Bidder’s technical bid shall comprise the following:

» Letter of Bid as per the form provided in Section 6 — Bidding Forms;

Bid Security;

Bidder Information Format as per Form provided in Section 6: Bidding Forms;
Documents establishing Bidders’ eligibility and qualification;

Any other document as required in the ITB or Bid Data Sheet;

YV V V VYV V

An Undertaking duly signed on the letter head from the Bidders to the effect that
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they agree and abide by the clauses / conditions of Bidding Documents issued by
the Procuring Entity and any amendment made thereafter.

b) Bidder’s financial bid shall comprise the financial quote submitted in the excel template
published along with these bidding documents.

12. Financial Bid

a) The evaluation of financial Proposal shall be excluding GST. Section 16 of the IGST Act
categorizes services provided to SEZs as zero-rated. Hence, there shall be no instance of
GST.

b) Bidders are expected to quote a percentage above / below the estimated amount.
Abnormally low bids shall be treated in accordance with para 5.6.4 of the Manual for
Procurement of Works, 2023.

13. Period of Validity of Bids

a) Bids shall remain valid for a period of 180 days from the deadline of submission of bids
unless otherwise specified in the Bid Data Sheet.

b) In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids. The
request and the responses shall be made in writing. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request shall not be required
or permitted to modify its bid.

c) The Bidder who agrees to the extension of the period of validity of bids so requested by
the Procuring Entity shall also extend the period of validity of bid securities submitted
by them or submit new bid security to cover the extended period of validity of their
bids. A Bidder whose bid security is not extended or new bid securities not submitted
shall be considered to have refused the request to extend the period of validity of its bids
and rejected as non-responsive. The decision of Procuring Entity will be final and
binding in this regard.

14. Bid Security

The Bidder shall furnish as part of its bid, a bid security worth the amount specified in the Bid
Data Sheet in the form of a bank guarantee or a fixed deposit receipt or a demand draft issued
in the name of the beneficiary named in the Bid Data Sheet. Scanned copy of the bid security
must be uploaded as part of the qualification documents on the e-procurement portal and the
hard copy of the bid security must reach the address of the procuring entity as specified in the
Bid Data Sheet prior to the deadline for bid submission stipulated under ITB 17 a). Bids
unaccompanied by a Bid Security in the required format shall be rejected by the Procuring
Entity.

15. Format and Signing of Bids

a) The technical bids comprising all documents specified under ITB Clause 11 a) maybe
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compiled into a single PDF document. All pages in the document should be serially
numbered and an index specifying contents of the bid should be populated at the
beginning of the document.

b) Authorized signatory of the bidder shall sign, either physically or digitally, on each page
of the bid. This signature should be accompanied by bidder’s official seal.

¢) The financial bid must be submitted in the MS excel template provided with the bidding
documents.

16. Sealing, Marking and Submission of Bids

a) Consultants shall digitally sign and upload their technical and financial bids in separate
folders provided on the e-procurement portal.

b) The procedure for online submission of bids shall be in accordance with the instructions
given under Annexure I.

17. Deadline for Submission of Bids

a) Bids must be received by the Procuring Entity online on the e-procurement portal and the
hard copy of the bid security, at the address specified in ITB 14 above, no later than the
date and time specified in the Bid Data Sheet.

b) The date of submission and opening of bids shall not be extended except when:

» sufficient number of bids have not been received within the given time and the
Procuring Entity is of the opinion that further bids are likely to be submitted if
time is extended; or

» the Bidding Documents are required to be substantially modified as a result of
discussions in pre-bid meeting or otherwise and the time for preparations of
bids by the prospective Bidders appears to be in sufficient for which such
extension is required.

¢) In cases where the time and date of submission of bids is extended, an amendment to
the Bidding Documents shall be issued in accordance with ITB10.

18. Late Bids

The e-procurement portal does not permit late submission of bids. With regards to the physical
submission of bid security, late submission shall not be accepted under any circumstances.

19. Opening of Bids

a) The technical bids shall be opened on line on the date and time stipulated in the Bid
Data Sheet.

b) After due evaluation of the technical bids, the procuring entity shall notify the
technically qualified bidders regarding the date of financial bid opening by giving
atleast3 days’ advance notice on the e-procurement portal.
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¢) The financial bids of only technically qualified bidders shall be opened.

20. Confidentiality

a) Information relating to the evaluation of bids and recommendation of contract award,
shall not be disclosed to Bidders or any other persons not officially concerned with the
bidding process until the same is published officially on the e-procurement portal for
information of all Bidders.

b) Any effort by a Bidder to influence the Procuring Entity in the evaluation or contract
award decisions may result in the rejection of its Bid.

21. Preliminary Examination of Bids

a) The Bid Evaluation Committee constituted by the Procuring Entity shall conduct a
preliminary scrutiny of the opened bids at the beginning to assess the prima-facie
responsiveness and record its findings there of particularly in respect of the following:

» that the bid is complete and duly signed by authorized signatory;

» that the bid is valid for the period, specified in the Bidding Documents;
» that the bid is accompanied by Bid Security declaration;
>

that the bid is unconditional and that the Bidder has agreed to give the required
performance security; and

» any other specific requirements put forth in the bidding documents.
b) Bids failing to meet these preliminary requirements shall be treated as non-responsive

and shall not be considered further for evaluation.

22. Immaterial Non-conformities

a) The Bid Evaluation Committee may waive non-conformities in the bid that do not
constitute a material deviation, reservation or omission and deem the bid to be
responsive;

b) The Bid Evaluation Committee may request the Bidder to submit necessary information
or documents which are historical in nature like audited statements of accounts, tax
clearance certificate, PAN, etc. within a reasonable period of time. Failure of the
Bidder to comply with the request within the given time shall result in the rejection of
its bid;

¢) The Bid Evaluation Committee may rectify immaterial non-conformities or omissions
on the basis of the additional information or documentation received from the Bidder.

23. Determination of Responsiveness

a) The Bid Evaluation Committee constituted by the Procuring Entity shall determine the
responsiveness of a bid to the Bidding Documents based on the contents of the bid
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submitted by the Bidder;

b) A bid shall be deemed to be substantially responsive if it meets the requirements of the
Bidding Documents without any material deviation, reservation, or omission where: -

i.  “deviation” is a departure from the requirements specified in the Bidding
Documents;

ii. “reservation” is the setting of limiting conditions or with holding from
complete acceptance of the requirements specified in the Bidding Documents;
and

iii. “omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.

b) A “material deviation, reservation, or omission” is one that, if accepted, shall: -

i.  Effect in any substantial way the scope, quality, or performance of the subject
matter of procurement specified in the Bidding Documents; or

ii.  Limit in any substantial way, inconsistent with the Bidding Documents, the
rights of the Employer or the obligation of the Bidder under the proposed
contract; or

iii. If rectified shall unfairly affect the competitive position of other Bidders
presenting responsive bids;

¢) The Bid Evaluation Committee shall examine the technical aspects of the bid in particular
to confirm that all requirements of Bidding Documents have been met without any
material deviation, reservation or omission;

d) The Bid Evaluation Committee shall regard a bid as responsive if it conforms to all
requirements set out in the Bidding Documents, or contains minor deviations that do not
materially alter or depart from the characteristics, terms, conditions and other
requirements set out in the Bidding Documents, that is, there is no material deviation, or if
it contains errors or oversights that can be corrected without any change in the substance
of the bid:;

e) Bids that are not responsive or contain any material deviation shall be rejected. Bids
declared as non-responsive shall be excluded from any further evaluation.

24. Non-conformities, Errors and Omissions

a) Provided that a Bid is substantially responsive, the Bid Evaluation Committee may waive
any non-conformity in the Bid.

b) Provided that a bid is substantially responsive, the Procuring Entity, being SEEPZ-SEZ
authority or authorized representative may request that the Bidder submit the necessary
information or documentation, within a reasonable period of time, to rectify nonmaterial
non conformities or omissions in the bid related to documentation requirements. Such
omission shall not be related to any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

¢) Provided that a bid is substantially responsive, the Bid Evaluation Committee shall rectify
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25.

26.

217.

28.

29.

guantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid
Price shall be adjusted, for comparison purposes only, to reflect the price of a missing or
non-conforming item or component.

Evaluation of Bids

a) Technical evaluation of bids shall be carried out based on the criteria stipulated under
‘Section 4 —Qualification and Evaluation Criteria’. The evaluation committee shall not
adopt any other criteria other than the ones already stipulated in the bidding documents.

b) The evaluation of financial Proposal shall exclude GST. Section 16 of the IGST Act
categorizes services provided to SEZs as zero-rated. Hence, there shall be no instance of
GST.

€) The Procuring Entity’s evaluation of a bid may require the consideration of other factors,
in addition to the bidder’s financial offer. These factors may be related to the
characteristics, performance, and terms and conditions of purchase of Non- Consultancy
Services. The effect of the factors selected, if any, shall be expressed in monetary terms to
facilitate comparison of bids, shall be specified in Section 4 - Qualification and
Evaluation Criteria.

Right to Accept Any Bid and to Reject Any or All Bids

The Procuring Entity reserves the right to accept or reject any bid, and to cancel /annul the
bidding process and reject all bids at any time prior to contract award, without thereby incurring
any liability to the Bidders for which the Procuring Entity shall keep record of clear and logical
reasons properly for any such action / recall of bidding process. In case of cancellation
/annulment, all bids submitted and specifically, bid securities, shall be promptly returned to the
Bidders.

Award Criteria

Subject to its bid being technically qualified, unconditional and complete, the bidder offering
the lowest rate shall be considered for award of contract.

Notification of Award

a) Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the
successful Bidder, in writing, that its Bid has been accepted. The notification letter
(hereinafter and in the Conditions of Contract and Contract Forms called the “Letter of
Acceptance”) shall specify the accepted bid price. The expected date of award of contract
is as stipulated under Bid Data Sheet.

b) Until a formal Contract is prepared and executed, the Letter of Acceptance shall constitute
a binding Contract.

Performance Security

a) Within twenty-eight (28) days of the receipt of Letter of Acceptance from the Procuring
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Entity, the successful Bidder shall furnish the Performance Security in the form of a bank
guarantee or a fixed deposit receipt or a demand draft issued in the name and amount
stipulated in the Bid Data Sheet.

b) Failure of the successful Bidder to submit the above-mentioned Performance Security or to
sign the Contract shall constitute sufficient grounds for the annulment of the award and for
feature of the Bid Security. In that event the Procuring Entity may award the Contract to
the next highest evaluated Bidder, whose bid is substantially responsive and is determined
by the Procuring Entity to be qualified to perform the Contract satisfactorily.

c) The validity of the performance security shall remain valid for a period of 60 days after the
defect liability period.

30. Other Statutory Compliances

Successful bidder shall fulfil insurance and other statutory requirements including submission
of signed undertakings assuring compliance with the various standards stipulated in the
conditions of contract, failing which the course of action stipulated under ITB clause 29 b) shall
be applicable.

31. Signing of Contract
Promptly after notification of Award, the Procuring Entity shall send the successful Bidder the

Contract Agreement. Within twenty-eight days of receipt of the Contract Agreement, the
successful Bidder shall sign, date, and return it to the Procuring Entity.
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Section3 -Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or amend
the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions here
in shall prevail over those in ITB.

ITB Para | Amendments / Additions / Deletions

Reference

ITB1c) The intended completion date is:

ITB4 ¢) There are no special eligibility_conditions.

ITB7 b) The official website of SEEPZ SEZ Authority is: http.//seepz.gov.in
The e-procurement portal is: https://eprocure.gov.in/eprocure/app

ITB8 a) The Procuring Entity’s address for seeking clarifications is:
Office of the Development Commissioner, SEEPZ-SEZ, MIDC Central Road, Andheri
East, Mumbai—400096
The email address is : dcseepz-mah@nic.in
Queries may also be raised by using the ‘seek clarifications’ option available on the e-
procurement portal.

ITB 8 b) The bidders may submit their requests for clarification no later than 14 days prior to the
deadline for submission of bids.

ITB9a) The pre-bid meeting shall be held electronically at 1700 Hrs on 24.01.2023.
The web-link to attend the pre-bid meeting is as follows:
https://seepz.webex.com/seepz/globalcallin.php?MTID=m37dfbec3d5f0b008fb3dc843a
070f883
Password : Pre@1

ITB 11 a) MSME bidders shall submit relevant documentation pertaining to their MSME status
and supporting documents for exemption claims made.

ITB 13 a) No change. Bids shall remain valid for a period of 180 days.

ITB 14 The amount of bid security is: Rs. 30,700/-

Bid security, if submitted in the form of a demand draft, should be payable at Mumbai,
in favour of the following beneficiary: “SEEPZ-SEZ Authority Funds”

Address for submission of hard copy of the bid security is:

Office of the Zonal Development Commissioner, SEEPZ SEZ, Andheri (E),
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Mumbai 400096

ITB 17 a) The deadline for submission of bids is 31.01.2023 Hrs on 1200.

ITB 19 a) The technical bids shall be opened online at 01.02.2023 Hrs on 1230.

ITB 28 a) The expected date of award of contract is 09.02.2023.

ITB 28 a) The amount of performance security to be submitted by successful bidder shall be 3% of
the accepted price.

Performance security, if submitted in the form of a demand draft, should be payable at
Mumbeai, in favour of the following beneficiary: “SEEPZ-SEZ Authority Funds”
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Annexure | - Instructions for Online Bid Submission

Bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting
their bids online on the CPP Portal.

REGISTRATION

1. Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2. As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user 1D / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1. There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization Name,
Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the
CPP Portal.

2. Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they

want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1.

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers in
which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “’Other Important Documents’” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead

to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not

automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1.

2.

3.

Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the last

date of bid submission or as specified in the tender documents. The details of the DD/any
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other accepted instrument, physically sent, should tally with the details available in the
scanned copy and the data entered during bid submission time.

5. Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

7. All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key
is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

8. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

10. The bid summary has to be printed and kept as an acknowledgement of the submission of the

bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS
1. Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.
2. Any queries relating to the process of online bid submission or queries relating to CPP Portal

in general may be directed to the 24x7 CPP Portal Helpdesk.
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More information useful for submitting online bids on the CPP Portal may be obtained at:

https://eprocure.gov.in/eprocure/app. Bidders are requested to note that CPPP is built and maintained

by the National Informatics Centre and that the Procuring Entity is not responsible for any technical
issues related to the CPP Portal. All information contained in this annexure is taken directly from the

CPP Portal.
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Section4 - Qualification and Evaluation Criteria
This Section contains all the criteria that the SEEPZ SEZ Authority shall use to evaluate bids and

qualify the Bidders in accordance with ITB 25. No other factors, methods or criteria shall be used for
the purpose of evaluation.

Technical Evaluation Process

1. Preliminary Examination of Bids and Determination of Responsiveness

The evaluation committee shall carry out the preliminary examination of bids and shall determine
the responsiveness of bids based as per the procedure stipulated under ITB 22, 23, 24 and 25.

2. Qualification Requirements
The SEEPZ SEZ Authority shall assess qualifications of participating bidders according to the

following criteria, based on the corresponding documentary evidence to be submitted by the
bidders:

SN | Criteria Description Supporting Documents
1 Legal a. Bidder must be a valid legal entity a. Registration /
Status registered with appropriate government Incorporation
authority in the form of a firm / certificate; bidder’s
company / LLP and must be in contact details and
existence for at least 5 years (i.e. since details of ownership.
FY 2016-17) b. Copies of GST
b. Bidder must be registered with GSTN Registration and
and must possess a valid PAN. PAN
2 Financial a. Bidder must have an average annual a & b. Relevant excerpts of
Capability turnover of at least 10.00 Lakh during | the audited financial
past 3 financial years (FY 2019-20, statements clearly indicating
20-21 & 21-22). the turnover and the net

b. Bidder must have a positive net worth | worth.
as on 1* April 2022.

c. Bidder must have solvency of at least | c. Solvency certificate from a
Rs. 6.00 Lakh as on the date of bank clearly stating the
publication of this RFB. solvency for this project.

3 Experience | Bidder must have successfully completed | Completion certificates issued

similar works during last seven financial | by the clients clearly

years indicating the contract value,

a. Three similar completed works period and scope of works.
amounting to Rs. 6.15 Lakh each; or

b. Two similar completed works
amounting to Rs. 7.70 Lakh each; or

c. One similar completed work
amounting to Rs. 12.30 Lakh.
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4 Personnel

a. Bidder must have at least 2 qualified
engineers on its payroll.

b. Bidder must have necessary technical
and managerial skill sets in house to
undertake the works.

a. Profiles of the engineers
and recent PF challans.

b. Self-certification by the
director / HR head of the
bidder’s entity.

5 Equipment | Bidder must own / have lease List of tools / equipment
arrangements for all tools / machinery required and available for this
required to complete the works as project along with ownership /
mentioned in the scope of work / lease details.
technical specifications.

6 Non- Bidder must not be presently debarred by | Self-certification by the

debarment | any central government entity or a PSU director / proprietor of the
or any other autonomous body; any state | company.
government; or any multilateral funding
agency such as The World Bank, Asian
Development Bank, etc.
7 Licence Must registered with the CPWD as Class | Details of registration with

V contractor or higher. Equivalent level
of registration with Maha PWD / MIDC /
CIDCO / MCGM [ Railway / MJP may
be considered in lieu of CPWD
registration.

authentication mark of the
issuing agency.

Bidders must ensure that the documentary evidence submitted by them as proof of their
gualification must provide the necessary information in adequate details to establish the facts
without a scope for doubt. Any scanned documents being submitted must possess adequate
resolution to ensure their legibility without confusion. In case any information necessary for
establishing bidder’s qualifications is not clear from the documents submitted, the evaluation
committee’s interpretation in that regard shall be final. In complete or unclear documents may
lead to disqualification of the bidder.

Financial Evaluation Process

1. Financial Bids of only techno-commercially qualified bidders shall be opened.

2. For the purpose of financial evaluation, the evaluation committee shall use the comparison
sheet generated on the e-procurement portal after financial bid opening. However, in case of
any technical issues in identifying the lowest bidder using the system-generated comparison
sheet, the evaluation committee may prepare a compare is on sheet manually.

3. The technically qualified bidder offering the lowest financial bid (L1) shall be considered for
award of contract. In case of multiple L1s, bidder with higher turnover shall be considered for
award of contract.
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Section 5 - Scope of Work and Technical Specifications

BACKGROUND

“SDF — I BUILDING” is located at Seepz Sez, MIDC Central Road, Andheri East, Mumbai- 400 096.
The Existing Building is a R.C.C. framed structure having Ground + 03 Storeys. SDF-I Building
comprises of 3 blocks, namely | to I11. These blocks are comprised of a total of 32 units (Unit Nos 1-
32) and units in the building are monolithically interconnected through common passages. All 3
Blocks was constructed by the MIDC authority during year of 1975 having the Built up area
consumed is 2,54,757.00 Sq.ft.

SCOPE OF WORK

Main road repairs and rationalization comprises the following work:

1. ENABLING SYSTEM
1.1.  Supplying and Erecting Single/Double Bamboo Scaffolding.

1.2. Breaking of Existing Cement Plaster in patch
1.3. Removal of the Debris.

2. CIVIL REPAIRS ONLY FOR THE COSMETIC WORK RELATED.
1.4. External Sand Face Plaster in patch.

1.5.  Joint Filling of ACP Sheet with Silicon Sealant.

3. PAINTING WORK
3.1. External identified area White cement paint.

Work shall be carried out in patches as per availability of site since it is a functional space.

TECHNICAL SPECIFICATIONS
A.GENERAL WORK

1. External Scaffolding, Window Covering, Nylon Safety Net & Hessian cloth covering:

1.1. Conventional scaffolding shall be of vertical members of steel/bamboos, spaced and filled by
suitable horizontal members secured to each other firmly. This scaffolding shall be double, both
connected and braced properly, and secured by connecting with the members of permanent structure,
at regular intervals. No holes shall be permitted in external brickwork. Necessary platforms, railings
and safety nets, safety belts, helmets, etc. shall be provided to ensure the safety of workers. To
reduce the height of falling debris intermediate platforms on the scaffolding shall be erected. Access
for labour and staff to the platform from the flats at the relevant levels will be given, if possible.
Alternatively, adequate and safe lifting tackle for men and materials shall be provided by the
tenderer at his own cost.
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1.2. Any additional arrangement and/or any alterations/additions to the normal scheme of the scaffolding
for overcoming obstructions in the plan and elevations of the building shall be thought of and
provided for in the quoted rates.

B. STRUCTURAL/CONCRETE REPAIRS

1. Chipping/Demolition/Breaking of RCC/Plaster/Brick OR any others:

1.1. All precautions shall be taken by providing guard rails, barricading and covers in the interest of the
safety of passers-by.

1.2. The debris shall be stacked as neatly as possible and carted away as soon as possible to the
Municipal approved dumping area.

C.PLASTERING WORK:
1. External Plaster:

1.1. The external plaster shall be applied in two coats and finished sand-faced.

1.2. All the precautions such as covering windows by plywood/tin sheets and tying stitched Hessian to
external face of the scaffolding shall be taken. The debris shall be taken down and stacked or carted
away as directed.

1.3. If the existing plaster is defective, the loose and damaged plaster shall be broken and removed
carefully by chipping or by light chiselling, so as not to disturb the sound concrete/brickwork inside.

1.4. If the plaster is to be applied on unrepaired concrete surface the exposed concrete surface shall be
first roughened by close chipping, and then cleaned with brushing and washing. If roughening of
concrete is not possible, then a bond coat such as hack aidPlast or equivalent at the interface shall be
provided.

1.5. If the plaster is to be applied on repaired concrete surface, the base shall be kept rough to provide a
key to the plaster.

1.6. If brickwork is to be plastered, the joints shall be raked out at least 8 mm. deep and cleaned.

1.7. The surface to be plastered shall be cleaned of loose materials, is thoroughly watered and kept
adequately wet during plastering.

1.8. If plaster is done in patches, the bond coat must also be applied on the edges of old plaster in contact
with new plaster.

1.9. The external plaster shall be applied in two coats: -

1.9.1. The first coat is mortar in cement: sand 1:4 proportions, with a water cement ratio not
exceeding 0.45. The surface shall be even and without any undulations so as to have a thin second
coat. The first coat is made rough to provide a key to the second coat. The base plaster shall be
thoroughly watered and cured for minimum two days before the second coat is applied. If second
coat is not to be done immediately, then minimum seven days curing must be done.

1.9.2. The second coat shall be a thin layer of mortar with cement: sand 1:5, using, fine washed
sand and the approved additive, applied evenly by a trowel and finished to required granular
texture by a rubber sponge. The final line, level and plane shall match the existing unbroken
plaster. The second coat shall be kept wet by watering and shall not be allowed to dry for at least
seven days.

D.JOINT FILLING OF ACP CLADDING:
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1. Surface Preparation:

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be
done as per the site requirement. The entire surface to be cleaned by making surface free from dust,
removing the existing silicon material etc. before the application of joint filling.

2. Application of Joint Filling
All the Joints between each of aluminium composite panels (ACP Sheet) to be filled by providing

weather silicon sealant of approved quality upto 5mm depth and 5 mm width after doing the required
surface preparation.

E. PAINTING:

3. WATERPROOF CEMENT PAINT:

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as
described above. The cement paint shall be conforming to IS: 5410 of approved brand and manufacture
and of required shade.

8.1. Application Priming coat

Cement primer coat is used as a base coat on wall finish. The cement primer is composed of a medium
and pigments which are resistant to alkalis present in the cement in wall finish and provides a barrier for
the protection of subsequent coats. Primer coat material shall be as per recommendation of finish coat
material. Primer coat shall be preferably applied by brushing and not by spraying on the clean dry and
smooth surface. The surface shall be finished as uniformly as possible leaving no brush marks. It shall be
allowed to dry for at least 48 hours, before subsequent coat.

8.2. Finishing coat

The solution shall be applied on the clean and wetted surface with brushes or spraying machine. The
solution shall be kept well stirred during the period of application. Cement paint shall be mixed with
water in two stages and strictly as per manufacturer’s instructions.

The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry out too
rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing and prevent
cracking. After the first coat has dried (24 to 48 hours), the second coat shall be applied in a similar
manner. The finished surface shall be kept moist by occasional sprinkling with water for seven days after
painting.

Water proof cement paint shall not be applied on surfaces already treated with white wash, colour wash,
distemper dry or oil bound, varnishes, paints etc.

NOTE: Unless otherwise mentioned specifically, any one of approved makes or brands shall be
allowed to use. Other makes or brands of the building materials bearing 1.S.I. monogram on the

material itself will also be allowed to be use only after approval of the employer.
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Section 6 - Bidding Forms

SN Name of the Form Page No.

1 Letter of Bid

2 Check list of documents comprising bid

3 Bid Security (Bank Guarantee) Format

4 Bidder Information Format

5 Financial Bid Format Uploaded Separate lyasa.xlIsx file
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1. Form of Letter of Bid

The Contractor must prepare the Letter of Bid on its letterhead clearly showing the Contractors complete
name and address.

Note: All italicized text is for use in preparing these forms and shall be deleted from the final products.

Date:
Bid Ref. No.: E-OPT-12/161/2023-E0

To,

The Development Commissioner
SEEPZ, SEZ Authority

Andheri (East), Mumbai-400 096

We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Contractor and the Terms and Conditions of
Contract.

We meet the eligibility requirements in accordance with ITC 4 and have no Conflict of
Interest in accordance with GFR 175.

We offer to complete, in conformity with the Bidding Documents, the following works:
“Only Exterior cosmetic work of SDF-I Building (Phase-1) facing towards the Mega
CFC Site and ICH Building” in Sector -1V at SEEPZ SEZ Premises, Andheri East, Mumbai
400 096. Our final price offer is as submitted in our financial Bid.

Our Bid shall remain valid for 60 days from the last date of submission of the Bid and it shall
remain binding upon us and may be accepted at any time before the expiration of that period.
We are not participating, as a Contractor or as a sub-Contractor, in more than one Bid in this
bidding process.

We are not debarred by any procuring entity of the Central Government or any State
Government or any Public Undertaking, Autonomous body, Authority by whatever name
called.

We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any activities which are in contravention of the Code of Integrity
proscribed in GFR 175.

We hereby certify that we neither are associated nor have been associated directly or
indirectly with the officials / consultants or any other individual or entity that has prepared the

design, specifications and other documents for the subject matter of procurement or is being
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10.

11.

12.

13.

proposed as Project Manager for the contract from the SEEPZ SEZ Authority.

We hereby certify that we have fulfilled our obligations to pay all such taxes as payable to the
Central Government or the State Government or any local Authority.

We hereby certify that we are not insolvent, in receivership, bankrupt or being wound up, not
have its affairs administered by a court or a judicial officer, not have its business activities
suspended and must not be the subject of legal proceedings for any of the foregoing reasons.
We hereby certify that our directors and officers have not been convicted of any criminal
offence related to their professional conduct or the making of false statements or
misrepresentations as to their qualifications to enter into a procurement contract within a
period of three years preceding the commencement of the procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings.

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed; and

We understand that SEEPZ SEZ Authority is not bound to accept the L1 Bid or any other Bid
that SEEPZ SEZ Authority may receive and that the decision of the SEEPZ, SEZ Authority
shall be final & binding.

Name of the Contractor:

Name of Contractors Authorized Signatory:
Designation of the person signing the Bid:
Signature of the person named above

Date signed
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2. Checklist of documents comprising Bid

SN | Document Included (Y/N) | Page No.
1 Bid Security (EMD)
2 Letter of Power of Attorney
3 Letter of Bid
4 Bidder Information Form
5 Registration / Incorporation Certificate
6 Copies of PAN and GST Registration Certificate
7 Relevant excerpts of audited financial statements
8 Solvency certificate issued by a scheduled bank
9 Summary of experience and completion certificates
10 | Engineers’ profiles, PF Challans and self-certification by
the HR Head
11 | List of equipment and ownership / lease details
12 | Self-certification regarding non-debarment
13 | Financial Bid (to be uploaded in a separate folder) Uploaded NA
separately
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3. Bid Security (Bank Guarantee) Format

[To be prepared by the issuing bank on its letterhead]
{Bank’s name, and address of issuing branch or office}

Beneficiary: Development Commissioner, SEEPZ SEZ, Andheri (E), Mumbai 400096

We have been informed that {name of the bidder} (hereinafter called "the Bidder") has submitted to
you its bid dated ......... (hereinafter called "the Bid") for the execution of {name of works} under
Notice Inviting Tender No. . ........ (“the NIT”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
security. At the request of the Bidder, we {name of the bank} hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of {amount in words} ({amount in figures}) upon
receipt by us of your first demand in writing accompanied by a written statement stating that the
Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letters of
Technical and Price Bid; or

b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter
“the ITB”); or

¢) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or

(i) fails or refuses to furnish the performance security, in accordance with the ITB, or

(iii) fails or refuses to furnish a domestic preference security, if required.

This guarantee will expire

(a) if the Bidder is the successful Bidder, upon our receipt of copies of the Contract Agreement signed
by the Bidder and the Performance Security issued to you upon the instruction of the Bidder; or

(b) if the Bidder is not the successful Bidder, upon the earlier of

(i) our receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or

(i1) 28 days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on

or before thatdate. . ...........

Authorized signature(s) and bank’s seal (where appropriate) . .........
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4. Bidder Information Format

SN Item Details

1 Name of Company/Firm

2 Nature of the Company/Firm whether
Proprietary/Partnership/Limited/Private
Limited/LLP (Provide full details)

3 Names of the partners/full time
directors with their bio data

4 | Postal Address

5 Telephone, Mobile and Fax Numbers

6 Name, Designation, Telephone,
Mobile, email of the contractor:

7 | Year of commencement of Business

8 | Turnover during past three financial

years

9 | Description of the work done in the last
three years.

10 | Details of manpower availability
(managerial and technical)

11 | Details of tools, machinery, and
equipment availability

12 | Point of Contact in case of
clarifications

13 | Details of litigations (both as a

petitioner and as respondent) and
debarment.
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Section 7 - General Conditions of Contract (GCC)

Definitions 1. | The Contract means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent
authority on behalf of the Employer and the Contractor, together with the
documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time
by the Engineer-in- Charge and all these documents taken together, shall
be deemed to form one contract and shall be complementary to one
another.

2. | In the contract, the following expressions shall, unless the context

otherwise requires, have the meanings, hereby respectively assigned to

them: -

i.  The expression works or work shall, unless there be something
either in the subject or context repugnant to such construction, be
construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

ii.  The Site shall mean the land, places on, into or where work is to
be executed under the contract or any adjacent land, path or street
or where work is to be executed under the contract or any adjacent
land, path or street which may be temporally allotted or used for
the purpose of carrying out the contract.

iii. The Contractor, as named in the SCC, shall mean the
individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal
representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

iv.  The Employer means competent authority of the SEEPZ SEZ as
stipulated in the SCC.

v. The Engineer-in-charge means the Engineer Officer or a
Consultant appointed by the Employer who shall supervise and be
in charge of the work and who shall sign the contract on behalf of
the Employer.

vi.  Excepted Risk are risks due to riots (other than those on account
of contractor's employees), war (whether declared or not)
invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes
over which the contractor has no control and accepted as such by
the Accepting Authority or causes solely due to use or occupation
by the Employer of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to
Employer's faulty design of works.

vii.  Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the site
where the work is to be executed plus the percentage specified in
the SCC to cover, all overheads and profits. Provided that no extra
overheads and profits shall be payable on the part(s) of work
assigned to other agency(s) by the contractor as per terms of
contract.
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viii.  District Specifications means the specifications followed by the
State Government in the area where the work is to be executed.

iXx.  Tendered value, alternatively referred to as Contract Price or
Contract Value means the value of the entire work as stipulated in
the letter of award and the SCC.

x.  Date of commencement of work: The date of commencement of
work shall be the date of start as specified in the SCC or the first
date of handing over of the site, whichever is later, in accordance
with the phasing if any, as indicated in the tender document.

3. | Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Works to be 4. | The work to be carried out under the Contract shall, except as otherwise
carried out provided in these conditions, include all labourers, materials, tools, plants,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works. The
descriptions given in the Section 5 — Scope of Work and Technical
Specifications and the Bill of Quantities (BoQ) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with
good practice and recognized principles

Sufficiency of 5. | The Contractor shall be deemed to have satisfied himself before tendering
Tender as to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies 6. | The several documents forming the Contract are to be taken as mutually
and Adjustment explanatory of one another, detailed drawings being followed in
of Errors preference to small scale drawing and figured dimensions in preference to
scale and special conditions in preference to General Conditions.

7. | In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference
shall be observed: -

i. Scope of Work and Technical Specifications.

i. Particular Specifications and Special Condition, if any.

iii. Drawings.

iv. CPWD Specifications.

v. Indian Standard Specifications of B.I.S.

8. | If there are varying or conflicting provisions made in any one document
forming part of the contract, the Employer shall be the deciding authority
with regard to the intention of the document and his decision shall be final
and binding on the contractor.

9. | Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised
therein according to drawings and specifications or from any of his
obligations under the contract.

Performance 10. | The contractor shall submit an irrevocable Performance Guarantee of 3%
Guarantee (Three percent) of the contract value in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
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other provisions in the contract) within period specified in the SCC from
the date of issue of letter of acceptance. This period can be further
extended by the Engineer-in-Charge up to a maximum period as specified
in the SCC on written request of the contractor stating the reason for
delays in procuring the Performance Guarantee, to the satisfaction of the
Engineer-in-Charge.

11.

The Performance Guarantee shall be initially valid up to the stipulated date
of completion, including the defect liability period, plus minimum 60 days
beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work. After recording of the
completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any
interest.

12.

The Engineer-in-Charge shall make a claim under the performance
guarantee in the event of:

i. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-
in-Charge may claim the full amount of the Performance
Guarantee.

ii. Failure by the contractor to pay the Employer any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service
of notice to this effect by Engineer-in-charge.

13.

In the event of the contract being determined or rescinded under provision
of any of the Clause/Condition of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Employer.

14.

On substantial Completion of any work which has been completed to such
an extent that the intended purpose of the work is met and ready to use,
then a provisional Completion certificate shall be recorded by the
Engineer-in-Charge. The provisional certificate shall have appended with a
list of outstanding balance item of work that need to be completed in
accordance with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned
Engineer-in-charge with the approval of Superintending Engineer /Project
Manager / Chief Engineer/Chief Project Manager, if required. After
recording of the provisional Completion Certificate for the work by the
competent authority, the 80 % of performance guarantee shall be returned
to the contractor, without any interest.

Compensation
for Delay

15.

If the contractor fails to maintain the required progress in terms of the
contractual conditions or to complete the work and clear the site on or
before the contract or justified extended date of completion as well as any
extension granted under various clauses of the contract, he shall, without
prejudice to any other right or remedy available under the law to the
Employer on account of such breach, pay as compensation the amount
calculated at the rates stipulated in the SCC as the authority specified in
SCC may decide on the amount of accepted Tendered Value of the work
for every completed day/ month (as determined) that the progress remains
below that specified in the contract or that the work remains incomplete.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10 % (ten percent) of the accepted
Tendered Value of work.
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In case, the work cannot be started due to reasons not within the control of
the contractor within 1/8th of the stipulated time for completion of work or
one month whichever is higher, either party may close the contract by
giving notice to the other party stating the reasons.

Time and
Extension for
Delay

16.

The time allowed for execution of the Works as specified in the SCC or
the extended time in accordance with these conditions shall be the essence
of the Contract. The execution of the work shall commence from such
time period as mentioned in the SCC or from the date of handing over of
the site, notified by the Engineer-in-Charge, whichever is later. If the
Contractor commits default in commencing the execution of the work as
aforesaid, the performance guarantee shall be forfeited by the Engineer in
Charge and shall be absolutely at the disposal of the Employer without
prejudice to any other right or remedy available in law

17.

As soon as possible but within 7 (seven) working days of award of work
the Contractor shall submit a Time and Progress Chart for each mile stone.
The Engineer-in-Charge may within 7 (seven) working days thereafter, if
required modify, and communicate the program approved to the contractor
failing which the program submitted by the contractor shall be deemed to
be approved by the Engineer-in-Charge. The work programme shall
include all details of balance drawings and decisions required to complete
the contract with specific dates by which these details are required by
contractor without causing any delay in execution of the work. The
approval by the Engineer-in-Charge of such programme shall not relieve
the contractor of any of the obligations under the contract.

In case of non-submission of construction programme by the contractor,
the program approved by the Engineer-in-Charge shall be deemed to be
final.

18.

If the work(s) be delayed by: -
i. force majeure, or
ii. abnormally bad weather, or
iii. serious loss or damage by fire, or
iv. civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or
v. delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the
Contract, or
vi. any other cause like above which, in the reasoned opinion of the
Engineer-in-Charge is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavours to prevent or
make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.

The contractor shall have no claim of damages for extension of time
granted or rescheduling of milestone/s for events listed above.

19.

In case the work is hindered by the Employer or for any reason / event, for
which the Employer is responsible, the authority as indicated in the SCC
shall, if justified, give a fair and reasonable extension of time and
reschedule the mile stones for completion of work. In such case, the
contractor shall be entitled to only extension of time and no damages.

Termination of
Contract

20.

Subject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to any other rights or remedy against the
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contractor in respect of any delay, not following safety norms, inferior
workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely terminate the contract in any of the
following cases:

I. If the contractor having been given by the Engineer-in-Charge
a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in an
inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work
with due diligence and continues to do so after a notice in
writing of seven days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work
with individual date of completion on or before the stipulated
or justified extended date, on or before such date of
completion; and the Engineer in Charge without any prejudice
to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in
writing in that behalf as either mutually agreed or in absence
of such mutual agreement by his own assessment making such
time essence of contract and in the opinion of Engineer-in-
Charge the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his
obligations under the contract and/ or commits default in
complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it
within 7 days after a notice in writing is given to him in that
behalf by the Engineer-in-Charge.

\2 If the contractor shall offer or give or agree to give to any
person in Government service or to any other person on his
behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution
of this or any other contract for the Employer.

vi. If the contractor shall enter into a contract with the Employer
in connection with which commission has been paid or agreed
to be paid by him or to his knowledge, unless the particulars
of any such commission and the terms of payment thereof
have been previously disclosed in writing to the Engineer-in-
Charge.

vii. If the contractor had secured the contract with the Employer as
a result of wrong tendering or other non-bona fide methods of
competitive tendering or commits breach of Integrity
Agreement.

Viii. If the contractor being an individual, or if a firm, any partner
thereof shall at any time be adjudged insolvent or have a
receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any
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conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the
time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

iX. If the contractor being a company shall pass a resolution or the
court shall make an order that the company shall be wound up
or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

X. If the contractor shall suffer an execution being levied on his
goods and allow it to be continued for a period of 21 days.
Xi. If the contractor assigns (excluding part(s) of work assigned to

other agency(s) by the contractor as per terms of contract),
transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work,
shall not be deemed to be subletting) or otherwise parts with
or attempts to assign, transfer, sublet or otherwise parts with
the entire works or any portion thereof without the prior
written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the

cases aforesaid, the Engineer-in-Charge on behalf of the employer shall

have powers:

i To terminate the contract as aforesaid so far as performance of
work by the Contractor is concerned (of which termination
notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon such
termination, Security Deposit already recovered, Security
deposit payable and Performance Guarantee under the contract
shall be liable to be forfeited and shall be absolutely at the
disposal of the Employer

ii. After giving notice to the contractor to measure up the work of
the contractor and to take such whole, or the balance or part
thereof, as shall be un-executed out of his hands and to give it
to another contractor to complete the work. The contractor,
whose contract is terminated as above, shall not be allowed to
participate in the tendering process for the balance work
including any new items needed to complete the work.

In the event of above courses being adopted by the Engineer-in-Charge,
the contractor shall have no claim to compensation for any loss sustained
by him by reasons of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of the contract. And
in case action is taken under any of the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value

so certified.
Measurement 21. | Engineer-in-Charge shall, except as otherwise provided, ascertain and
Book determine by measurement the value of work done in accordance with the

contract. All measurements of all items having financial value shall be
entered by the contractor and compiled in the shape of the Computerized
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Measurement Book having pages of A-4 size as per the format of the
department so that a complete record is obtained of all the items of works
performed under the contract. All such measurements and levels recorded
by the contractor or his authorized representative from time to time, during
the progress of the work, shall be got checked by the contractor from the
Engineer-in-Charge or his authorized representative as per interval or
program fixed in consultation with Engineer-in-Charge or his authorized
representative. After the necessary corrections made by the Engineer-in-
Charge, the measurement sheets shall be returned to the contractor for
incorporating the corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in- Charge and the
contractor or their representatives in token of their acceptance. Whenever
bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
may be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement
book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this
MB, and record the necessary certificates for their checks/test checks. The
final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or over-writing in the measurements would thereafter be allowed.
If at all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound, after
getting the earlier MB cancelled by the department. Thereafter, the MB
shall be taken in the Divisional Office records, and allotted a number as
per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Division Office for payment. The
contractor shall submit two spare copies of such computerized MB's for
the purpose of reference and record by the various officers of the

department.
Payment on 22. | Interim or running account bills shall be submitted by the contractor for
intermediate the work executed on the basis of such recorded measurements on the
certificate to be format of the Employer in triplicate on or before the date of every month
regarded as fixed for the same by the Engineer-in-Charge. The contractor shall not be
Advances entitled to be paid any such interim payment if the gross work done

together with net payment/ adjustment of advances for material collected,
if any, since the last such payment is less than the amount specified in the
SCC, in which case the interim bill shall be prepared on the appointed date
of the month after the requisite progress is achieved. Engineer-in-Charge
shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of
the failure of the contractor to submit the bills, no claims whatsoever due
to delays on payment including that of interest shall be payable to the
contractor.

23. | In case of delay in payment of intermediate bills after 45 days of
submission of bill by the contractor provided the bill submitted by the
contractor found to be in order, a simple interest @ 5% (five percent) per
annum shall be paid to the contractor from the date of expiry of prescribed
time limit which will be compounded on yearly basis.

24. | All such interim payments shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring
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of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it relates
is/are in accordance with the contract and specifications. Any such interim
payment, or any part thereof shall not in any respect conclude, determine
or affect in any way powers of the Engineer-in-Charge under the contract
or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Completion 25. | Within ten days of the completion of the work, the contractor shall give
Certificate and notice of such completion to the Engineer-in-Charge and within thirty days
Completion of the receipt of such notice, the Engineer-in-Charge shall inspect the work
Plans and if there is no defect in the work, shall furnish the contractor with a

final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be
issued. No final certificate of completion shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding,
surplus materials, rubbish and all huts and sanitary arrangements required
for his/their work people on the site in connection with the execution of
the works as shall have been erected or constructed by the contractor(s)
and cleaned off the dirt from all wood work, doors, windows, walls, floor
or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the
execution; thereof, and not until the work shall have been measured by the
Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials and
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt
as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Payment of 26. | The final bill shall be submitted by the contractor in the same manner as
Final Bill specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer-
in-Charge, will, as far as possible be made within 2 months, the period
being reckoned from the date of receipt of the bill by the Engineer-in-
charge complete with account of materials issued by the Employer and
dismantled materials.

27. | If the final bill is submitted by the contractor within the period specified
above and payment of final bills is made by the Employer after prescribed
time limit, a simple interest @ 5 % per annum shall be paid to the
contractor from the date of expiry of prescribed time limit which will be
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compounded on yearly basis, provided the final bill submitted by the
contractor is found to be in order.

Materials to be | 28. | The contractor shall, at his own expense, provide all materials, required for
provided by the the works other than those which are stipulated to be supplied by the
Contractor Employer. The contractor shall, at his own expense and without delay;
supply to the Engineer-in-charge samples of materials to be used on the
work and shall get these approved in advance. All such materials to be
provided by the Contractor shall be in conformity with the specifications
laid down or referred to in the contract. The contractor shall, if requested
by the Engineer-in-charge furnish proof, to the satisfaction of the
Engineer-in-charge that the materials so comply. The Engineer-in-Charge
shall within thirty days of supply of samples or within such further period
as he may require intimate to the Contractor in writing whether samples
are approved by him or not. If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-Charge for his
approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the
test results are received. The Contractor shall at his risk and cost submit
the samples of materials to be tested or analysed and shall not make use of
or incorporate in the work any materials represented by the samples until
the required tests or analysis have been made and materials finally
accepted by the Engineer-in-Charge. The Contractor shall not be eligible
for any claim or compensation either arising out of any delay in the work
or due to any corrective measures required to be taken on account of and
as a result of testing of materials. The contractor shall, at his risk and cost,
make all arrangements and shall provide all facilities as the Engineer-in-
charge may require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-charge and bear all charges and cost of testing
unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer -in- Charge or his authorized representative
shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor
shall afford every facility and every assistance in obtaining the right to
such access.

Mobilization 29. | Mobilization advance not exceeding 10% of the tendered value may be
advance given, if requested by the contractor in writing within one month of the
order to commence the work. Such advance shall be in two or more
instalments to be determined by the Engineer-in-charge at his sole
discretion. The first instalment of such advance shall be released by the
Engineer-in-charge to the contractor on a request made by the contractor to
the Engineer-in-charge in this behalf. The second and subsequent
instalments shall be released by the Engineer-in- Charge only after the
contractor furnishes a proof of the satisfactory utilization of the earlier
instalment to the entire satisfaction of the Engineer-in-Charge. Before any
instalment of advance is released, the contractor shall execute a Bank
Guarantee Bonds not more than 2 in number from Scheduled Bank for the
amount equal to 110% of the amount of advance and valid for the period
till recovery of advance. This (Bank Guarantee from Scheduled Bank for
the amount equal to 110% of the balance amount of advance) shall be kept
renewed from time to time to cover the balance amount and likely period
of complete recovery.
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30. | The mobilization advance shall bear simple interest at the rate of 10
percent per annum and shall be calculated from the date of payment to the
date of recovery, both days inclusive, on the outstanding amount of
advance. Recovery of such sums advanced shall be made by the deduction
from the contractor’s bills commencing after first ten percent of the gross
value of the work is executed and paid, on pro-rata percentage basis to the
gross value of the work billed beyond 10% in such a way that the entire
advance is recovered by the time eighty percent of the gross value of the
contract is executed and paid, together with interest due on the entire
outstanding amount up to the date of recovery of the instalment.

31. | If the circumstances are considered reasonable by the Engineer-in-Charge,
the period for request by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.

Dismantled 32. | The contractor shall treat all materials obtained during dismantling of a
Material Gowt. structure, excavation of the site for a work, etc. as Employer's property and
Property such materials shall be disposed off to the best advantage of Employer
according to the instructions in writing issued by the Engineer-in-Charge.
Work to be 33. | The contractor shall execute the whole and every part of the work in the
Executed in most substantial and workmanlike manner both as regards materials and
Accordance otherwise in every respect in strict accordance with the specifications. The
with contractor shall also conform exactly, fully and faithfully to the design,
Specifications, drawings and instructions in writing in respect of the work signed by the
Drawings, Engineer-in-Charge. The contractor shall comply with the provisions of
Orders etc. the contract and with the care and diligence execute and maintain the

works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The Contractor shall take full
responsibility for adequacy, suitability and safety of all the works and
methods of construction.

Deviations/ 34. | The Engineer-in-Charge shall have power (i) to make alteration in,
Variations omissions from, additions to, or substitutions for the original
Extent and specifications, drawings, designs and instructions that may appear to him
Pricing to be necessary or advisable during the progress of the work, and (ii) to

omit a part of the works in case of non-availability of a portion of the site
or for any other reasons and the contractor shall be bound to carry out the
works in accordance with any instructions given to him in writing signed
by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner specified above as part of
the works, shall be carried out by the contractor on the same conditions in
all respects including price on which he agreed to do the main work except
as hereafter provided.

35. | The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the contractor, as follows:

i. In the proportion which the additional cost of the altered,
additional or substituted work, bears to the original tendered value
plus

ii. 25% of the time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-Charge.

Deviation, Extra | 36. | In the case of extra item(s) (items that are completely new, and are in
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Items and addition to the items contained in the contract), the contractor may within
Pricing fifteen days of receipt of order or occurrence of the item(s) submit market
rate claim rates, supported by proper analysis which shall include invoices,
vouchers etc. and manufacturer's specification for the work failing which
the rate approved later by the Engineer-in-charge shall be binding and the
Engineer-in-Charge shall within prescribed time limit of the receipt of the
claims supported by analysis , after giving consideration to the analysis of
the rates submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance with the
rates so determined, failing which it will be deemed to have been

approved.
Carrying out 37. | If contractor:
part work at risk i. At any time makes default during currency of work or does not
& cost of execute any part of the work with due diligence and continues to
Contractor do so even after a notice in writing of 7 working days in this

respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and
conditions of the contract and does not remedy it or takes effective
steps to remedy it within 7 working days even after a notice in
writing is given in that behalf by the Engineer-in-Charge; or

. Fails to complete the work(s) or items of work with individual
dates of completion, on or before the date(s) so determined, and
does not complete them within the period specified in the notice
given in writing in that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clauses15 and 20
may, without prejudice to any other right or remedy against the contractor
which have either accrued or accrue thereafter to Employer, by a notice in
writing to take the part work / part incomplete work of any item(s) out of
his hands and shall have powers to :
i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or
ii. Carry out the part work / part incomplete work of any item(s) by
any means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work
of any item(s) taken out of his hands and execute at the risk and cost of the
contractor. The liability of contractor on account of loss or damage
suffered by Employer because of action under this clause shall not exceed
10% of the tendered value of the work.

Suspension of 38. | The contractor shall, on receipt of the order in writing of the Engineer-in-
Work Charge, (whose decision shall be final and binding on the contractor)
suspend the progress of the works or any part thereof for such time and in
such manner as the Engineer-in-Charge may consider necessary so as not
to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:
i. on account of any default on the part of the contractor or;
ii. for proper execution of the works or part thereof for reasons other
than the default of the contractor; or
iii. for safety of the works or part thereof. The contractor shall, during
such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf
by the Engineer in- Charge.
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If the suspension is ordered for reasons ii. and iii. in sub-para above, the
contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of
items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and; If the total
period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in- Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

Action in case 39. | All works under or in course of execution or executed in pursuance of the

Work not done contract, shall at all times be open and accessible to the inspection and
as per supervision of the Engineer-in - charge, his authorized subordinates in
Specifications charge of the work and all the superior officers or any organization

engaged by the Employer for Quality Assurance and of the Chief
Technical Examiner's Office, and the contractor shall, at all times, during
the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself
be present to receive orders and instructions or have a responsible agent
duly accredited in writing, present for that purpose.

40. | Orders given to the Contractor's agent shall be considered to have the same
force as if they had been given to the contractor himself. If it shall appear
to the Engineer-in-charge or his authorized subordinates in charge of the
work or to the officers of the organization engaged by the Employer for
Quality Assurance or to the Chief Technical Examiner or his subordinate
officers, that any work has been executed with unsound, imperfect, or
unskilful workmanship, or with materials or articles provided by him for
the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of
the completion of the work from the Engineer-in-Charge specifying the
work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove
and reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own
charge and cost.

41. | In the event of the Contractor failing to do so within a period specified by
the Engineer-in- Charge in his demand aforesaid, the contractor shall be
liable to pay compensation at the same rate as under clause 15 of the
contract (for non-completion of the work in time) for this default.

Contractor 42. | If the contractor or his working people or servants shall break, deface,
Liable for injure or destroy any part of building in which they may be working, or
Damages, any building, road, road kerb, fence, enclosure, water pipe, cables, drains,
defects during electric or telephone post or wires, trees, grass or grassland, or cultivated
defect liability ground contiguous to the premises on which the work or any part is being
Period executed, or if any damage shall happen to the work while in progress,

from any cause whatever or if any defect, shrinkage or other faults appear
in the work within twelve months after a certificate final or otherwise of
its completion shall have been given by the Engineer in- Charge as
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aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the
same good at his own expense or in default the Engineer-in-Charge cause
the same to be made good by other workmen and deduct the expense from
any sums that may be due or at any time thereafter may become due to the
contractor, or from his security deposit or the proceeds of sale thereof or of
a sufficient portion thereof.

The security deposit of the contractor shall not be refunded before the
expiry of twelve months after the issue of the certificate final or otherwise,
of completion of work, or till the final bill has been prepared and passed
whichever is later.

Contractor to
Supply Tools &
Plants etc.

43.

The contractor shall provide at his own cost all materials machinery, tools
& plants as specified in the Section 5 — Scope of Work and Technical
Specifications. In addition to this, appliances, implements, other plants,
ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and
whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and
counting, weighing and assisting the measurement for examination at any
time and from time to time of the work or materials. Failing his so doing,
the same may be provided by the Engineer-in-Charge at the expense of the
contractor and the expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

Recovery of
Compensation
paid to
Workmen

44,

In every case in which by virtue of the provisions sub- section (1) of
section 12 of the Workmen's Compensation Act. 1923, Employer is
obliged to pay compensation to a workman employed by the contractor, in
execution of the works, Employer will recover from the contractor , the
amount of the compensation so paid: and without prejudice to the rights of
the Employer under sub- section(2) of section 12 , of the said Act,
Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Employer to
the contractor whether under this contract or otherwise. Employer shall not
be bound to contest any claim made against it under sub- section (1) of
section 12, of the said Act, except on the written request of the contractor
and upon his giving to Employer full security for all costs for which
Employer might become liable in consequence of contesting such claim.

Ensuring
Payment and
Amenities to
Workers if
Contractor fails

45.

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour
(Regulation and Abolition) Central Rules, 1971, Employer is obliged to
pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and
the rules under Clause 19H or under the C.P.W.D. Contractor's Labour
Regulations, or under the Rules framed by Government from time to time
for the protection of health and sanitary arrangements for workers
employed by C.P.W.D. Contractors, Employer will recover from the
contractor, the amount of wages so paid or the amount of expenditure so
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incurred; and without prejudice to the rights of the Employer under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract
Labour (Regulation and Abolition) Act, 1970, Employer shall be at liberty
to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Employer to the contractor
whether under this contract or otherwise Employer shall not be bound to
contest any claim made against it under subsection (1) of Section 20, sub-
section (4) of Section 21, of the said Act, except on the written request of
the contractor and upon his giving to the Employer full security for all
costs for which Employer might become liable in contesting such claim.

Labour Laws to
be complied by
the Contractor

46.

The contractor shall obtain a valid license under the Contract Labour
(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act,
1979.

The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers
Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of
this contract arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.

Contribution of
EPF and ESI

47.

The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part of
the employer paid by the contractor shall be reimbursed by the Engineer-
in-charge to the contractor on actual basis. The verification of deployment
of labour will be done through biometric attendance system or any other
suitable method by the Engineer in Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed preferably within 7 days but not
later than 30 days of submission of documentary proof of payment
provided same are in order.

Minimum
Wages Act to be
Complied With

48.

The contractor shall comply with all the provisions of the Minimum
Wages Act, 1948, and Contract Labour (Regulation and Abolition) Act,
1970, amended from time to time and rules framed there under and other
labour laws affecting contract labour that may be brought into force from
time to time.

Work not to be
sublet. Action in
case of
insolvency.

49.

The contract shall not be assigned or sublet without the written approval of
the Engineer-in-Charge. And if the contractor shall assign or sublet his
contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be
given, promised or offered by the contractor, or any of his servants or
agent to any public officer or person in the employ of Employer in any
way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf of the Employer shall have power to
adopt the course specified in Clause 20 hereof in the interest of Employer
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and in the event of such course being adopted, the consequences specified
in the said Clause 20 shall ensue.

Changes in
firm's
Constitution to
be Intimated

50.

Where the contractor is a partnership firm, the previous approval in
writing of the Engineer-in-Charge shall be obtained before any change is
made in the constitution of the firm. Where the contractor is an individual
or a Hindu undivided family business concern, such approval as aforesaid
shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry
out the works hereby undertaken by the contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have been
assigned in contravention of Clause 48 hereof and the same action may be
taken, and the same consequences shall ensue as provided in the said
Clause 48.

Defect Liability
and lifecycle
cost

51.

The contractor shall be responsible for safety, quality and soundness of the
buildings including structural elements beyond maintenance period. The
contractor shall have obligation to rectify such defects for such period as
stipulated in the SCC from the date of completion of work. The defects
have to be rectified within a reasonable time not exceeding forty-five days
after issue of notice by Engineer- in- Charge. If contractor does not take
corrective action within 45 days, then action for debarring of the agency
shall be taken by the appropriate authority.

Action where no
Specifications
are Specified

52.

In the case of any class of work for which there is no such specifications,
such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications. In case there are no such specifications in
Bureau of Indian Standards, the work shall be carried out as per
manufacturers' specifications, if not available then as per state/ district
specifications. In case there are no such specifications as required above,
the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

Water for
Works

53.

The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be
subject to the following conditions.

i. That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for
supply of water at the risk and cost of contractor(s) if the
arrangements made by the contractor(s) for procurement of water are
in the opinion of the Engineer-in- Charge, unsatisfactory.

Security Deposit

54,

The contractor whose tender is accepted will be required to furnish by way
of Security Deposit for the fulfilment of his contract, an amount equal to
2.5% of the tendered value of the work. The Security deposit will be
collected by deductions from the running bills as well as final bill of the
contractor at the rates mentioned above. The Security amount will also be
accepted in cash or Fixed Deposit Receipt of a Scheduled Bank.

Recovery of
Security Deposit

55.

The Contractor shall permit the Employer at the time of making any
payment to him for work done under the contract to deduct a sum at the
rate of 2.5% of the gross amount of each running and final bill till the sum
deducted will amount to security deposit of 2.5% of the tendered value of
the work. Such deductions will be made and held by Employer by way of
Security Deposit unless he/they has/have deposited the amount of Security
at the rate mentioned above in cash or in the form of fixed deposit receipts.
In case a fixed deposit receipt of any Bank is furnished by the contractor to
the Employer as part of the security deposit and the Bank is unable to
make payment against the said fixed deposit receipt, the loss caused
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thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the Employer to make good the
deficit. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from a
sufficient part of his security deposit or from the interest arising there
from, or from any sums which may be due to or may become due to the
contractor by Employer on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions or sale
as aforesaid, the contractor shall within 10 days make good in cash or
fixed deposit receipt tendered by the State Bank of India or by Scheduled
Banks endorsed in favour of the Engineer-in-Charge, any sum or sums
which may have been deducted from or any part thereof.

Release of 56. | Release of Security Deposit of the work shall not be refunded till the

Security deposit contractor produces a clearance certificate from the Labour Officer. As

after labour soon as the work is virtually complete the contractor shall apply for the

clearance clearance certificate to the Labour Officer under intimation to the
Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said
communication, shall write to the Labour Officer to intimate if any
complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the
work and/or no communication is received from the Labour Officer to this
effect till six months after the date of completion, it will be deemed to
have received the clearance certificate and the Security Deposit will be
released if otherwise due.

Termination of | 57. | Without prejudice to any of the rights or remedies under this contract, if

Contract on the contractor dies, the Engineer-in-Charge on behalf of the Employer

death of shall have the option of terminating the contract without levy of

contractor compensation to the contractor.

Settlement of 58. | The Parties shall use their best efforts to settle amicably all disputes

Disputes & arising out of or in connection with this Contract or its interpretation. Any

Arbitration dispute between the Parties arising under or related to this Contract that
cannot be settled amicably may be referred to by either Party to the
adjudication / arbitration in accordance with the provisions specified in
Clause 25 of the General Conditions of Contract 2020 for Construction
Works issued by the Central Public Works Department.

Othertermsand | 59. | Insofar as they are not contradictory to the conditions specified

conditions
specific to the
contract

hereinabove, the Employer may include additional terms and conditions
pertaining to execution of works specific to the contract by way of
attaching annexures / appendices to the Contract which shall also be
invariably included as part of the bidding documents.
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Section 8 - Special Conditions of Contract (SCC)

Reference Amendments / Additions / Deletions

GCC 2iii. The name of the Contractor is

GCC 2 iv. The competent authority is Development Commissioner, SEEPZ SEZ
GCC 2 vii. The percentage is

GCC 2 ix. The Contract Price is Rs. (Rupees )

GCC 2 x. The date of commencement of work is

GCC 10 The period for submission of performance security shall be 14 days after

issuance of the Letter of Acceptance.
The period may be further extended up to a maximum of 14 days.

GCC 15 The compensation rate shall be 0.2% every week or part thereof.
The authority shall be Development Commissioner, SEEPZ SEZ.
GCC 16 The time allowed for execution of Works is 08 weeks.

The execution of work shall commence within 7 days of issuance of LoA
or immediately upon submission of the performance security, whichever

is later.
GCC 19 The authority shall be Development Commissioner, SEEPZ SEZ
GCC 22 The amount is Rs. 5 lakh
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Section 9 - Contract Forms

SN Name of the Form Page No.
1 Letter of Acceptance Format

2 Performance Security (Bank Guarantee) Format

3 Form of Contract
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1. Letter of Acceptance Format

[Name of the procuring entity]

Letter of Acceptance
Confidential

Contract No:
[Insert date]
Contract Title:

To, M/ s. [Insert name & address]

Sub: Award of contract for contract no: [insert contract number] and contract title: [insert contract
title]

Reference: Your offer no. [insert offer number] against our tender no. [insert tender no] opened on
[insert date of opening of tender]

Dear Sir/ Madam,

I am directed to inform you that after evaluating the bid documents submitted by you on [enter date]
SEEPZ SEZ Authority is pleased to inform you that you have been selected as the successful bidder
for the works titled [insert name of works].

The total Tendered Value, alternatively known as the Contract Price or the Contract Value, shall be
[enter amount] as indicated in your financial bid submitted on [enter date], in accordance with the
procedures intimated in the relevant bid documents.

You/ your authorised representative(s) are requested to be personally present at [insert address] for the
signing of the contract by [enter date].

In this respect, we also request you to submit the performance security of [insert amount of Rupees in
words] by [insert date] and the security deposit amounting to [insert amount in figures followed by
words].

Please apply for return of bid security if deposited in the form of bank guarantee.

You are requested to execute necessary agreement within seven days from the date of issue of this
letter in the enclosed agreement form. Special adhesive stamp of Rs.10 (ten) and revenue stamp of Re.
one shall be affixed on the enclosed agreement form.

This notification concludes the legally binding contract between you and the SEEPZ-SEZ Authority,
till issue of a formal contract.

Yours truly, [Authorised Officer]

Enclosure: Agreement Form along with the schedule of delivery
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2. Performance Security (Bank Guarantee) Format

[To be printed on the bank’s letterhead]

In consideration of the Development Commissioner, SEEPZ-SEZ Authority (hereinafter called "The

Employer") having offered to accept the terms and conditions of the proposed agreement between

SEEPZ SEZ and ...............ccccceeeeeeveeeneen...... (hereinafter called "the said Contractor") for the
WOTK. .o e (hereinafter called "the said agreement")
having agreed to production of an irrevocable Bank Guarantee for Rs. ............. (Rupees

....................................... only) as a security/guarantee from the contractor for compliance of

his obligations in accordance with the terms and conditions in the said agreement.

LoWe, o (hereinafter referred to as "the Bank") hereby undertake to pay
to the Employer an amount not exceeding Rs. ................oooeevininne, (Rupees........c.cuenenn.. Only)
on demand by the Employer.

2. W, i, (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from the
Employer stating that the amount claimed as required to meet the recoveries due or likely to be due
from the said contractor. Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee

shall be restricted to an amount not exceeding Rs. ........ (Rupees ...........ceeeen. only)

3. We, the said bank further undertake to pay the Employer any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment there under and

the Contractor shall have no claim against us for making such payment.

4. We, tiii (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Employer under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till Engineer-in- Charge on behalf of the Employer certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said Contractor and

accordingly discharges this guarantee.

5. We, i (indicate the name of the Bank) further agree with the Employer

that the Employer shall have the fullest liberty without our consent and without affecting in any
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manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Employer against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Employer or any indulgence by
the Employer to the said Contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

ToWe, oo (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Employer in writing.

8. This guarantee shall be valid up to ............ceevvvinnnn.... unless extended on demand by the

Employer.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within
six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities

under this guarantee shall stand discharged.
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3. Form of Contract

This CONTRACT (hereinafter called the “Contract”) is made the [day] day of the month
of[month],[year], between, on the one hand, SEEPZ- SEZ Authority (hereinafter called the
“Employer”) and, on the other hand,[name of Contractor](hereinafter called the “Contractor”).

WHEREAS

a. The Employer has requested the Contract or to execute certain Works as defined in
the Conditions of Contract attached to this Contract (hereinafter called the “Works”);

b. the Contractor, having represented to the Employer that they have the required
professional skills, and personnel and technical and financial resources, have agreed to
execute the Works on the terms and conditions set forth in this Contract at the contract
price of Rs.[insert Contract Price];

NOW THEREFORE the parties hereto hereby agree as follows:
1. The following documents shall be deemed to form and be read and construed as part of

this Agreement, and the priority of the documents shall be as follows:

a. The Special Conditions of Contract;
b. The General Conditions of Contract;

c. The following Appendices:

Appendix A: Scope of Work and Technical Specifications
Appendix B: Additional Terms and Conditions

Appendix C: Breakdown of Contract Price

Appendix D: Design and Drawings

2. The mutual rights and obligations of the Employer and the Contractor shall be as set forth
in the Contract, in particular:
a) the Contractor shall execute the Works in accordance with the provisions of the

Contract; and
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b) the Employer shall make payments to the Contractor in accordance with the

provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in the

irrespective names as of the day and year first above written.

For and on behalf of SEEPZ SEZ Authority

Shri Shyam Jagannathan, IAS
Development Commissioner, SEEPZ SEZ

For and on behalf of [name of Contractor]

[Authorized Representative]
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